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KIRKHEATON CHURCHYARD WALL – REBUILDING  
 
Preliminaries 
 
The Project: 
The works involve the taking down and rebuilding of a length of St. John Baptist’s Churchyard boundary wall adjacent to 
Church Lane, Kirkheaton, Huddersfield  HD5 0BH. 
   
The Employer: 
Kirkburton Parish Council, Burton Village Hall, Northfield Lane, Highburton, Huddersfield HD8 0QT.  
Tel/Fax 01484 604391, Email: clerk@kbpc.co.uk  
 
Office Hours:  
9.30 am to 1.30 pm on Mondays and Thursdays.  If a response is required outside of the office hours, please use the 
email, as telephone nessages cannot be collected when the office is closed.   
 
All correspondence and enquiries must be addressed to Kirkburton Parish Council.   
 
Canvassing of Parish Councillors, directly or indirectly, for any appointment under the Council shall disqualify the 
candidate for such appointment.  However, Parish Councillors may give a written testimonial of a candidate’s ability, 
experience or character for submission to the Council with an application for appointment. 

Details 
 
Contract Starting Date:  To be agreed 
 
Contract Documents: 
The specification sheet, the sketch showing construction details and diagram showing the location of the section of wall 
to be repaired. 
 
The Site: 
The Contractor’s attention is drawn to the restricted nature of the site, the need to define working areas that encroach as 
little as possible into the Churchyard which is a burial ground and onto the adjacent Highway. The site is in a 
Conservation Area and there are trees with Preservation Orders adjacent.   Additionally, the wall is Listed.  The Church is 
a Grade II listed building. 
 
Existing Mains and Services: 
The Contractor must obtain all relevant mains/services drawings before commencing work. Mains/service records are 
valid for 28 days from the date of issue. 
 
Access to the Site: 
Access is via the Churchyard gate and Church Lane.      
 
Parking and storage of materials: 
Subject to the agreement of the Church the Contractor may use a defined area in the Village Hall car-park opposite the 
site. 
 
Risk to Health and Safety: 
The Contractor must ascertain for himself any information he may require to ensure the safety of all persons and the 
works.   
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Kirkheaton Churchyard Wall 
 
Details (Cont’d) 
 
Public Liability Insurance/Method Statement/References: 
The Contractor must confirm the value and validity of his PLI before the works commence.  A copy must be supplied to 
the Clerk of the Council along with a method statement.  Additionally, the contractor is required to supply the names and 
contacts of three referees for whom similar work has been carried out, unless the contractor is known to Kirkburton 
Parish Council.  Work may not commence until the Clerk of the Council has confirmed that all documentation is in place. 
 
Work on the Public Highway: 
The Contractor is responsible for all work on the public highway, with reference to signing and other protective measures 
to ensure the safety of pedestrians and vehicular traffic. These shall comply with Chapter 8 of the Department of 
Transport’s Traffic Signs Manual and any special requirements of the local highway authority or Police.  
 
Use of the Site: 
The Contractor must not use the site for any purpose other than the carrying out of the works. 
 
Site Visit: 
Before tendering, ascertain the nature of the site, access thereto and all conditions and restrictions likely to affect the 
execution of the works. 
  
Specification 
 
Take down the section of wall to be rebuilt (marked A – B on the site plan), select and store stone and copings for re-use.  
The stone from the hole is in safe storage and will be brought to the site at the required time. 
 
Excavate at the rear to expose the existing foundations. 
 
Assess the suitability of the foundation for re-use. 
 
Reconstruct the wall off the existing foundation. The stonework is to be re-laid in a lime sand mix (to be approved by the 
Local Planning Authority). Pointing is to be slightly recessed and stippled when ‘going off’ in order to give a traditional 
appearance. 
 
At the start of the wall re-building, a sample 2 square metre section of the wall should be re-built for approval by the 
Local Planning Authority. 
 
Use Dense Concrete Masonry blocks 100mm thick in buried areas and selected stone in exposed areas. 
 
Include for the provision of a porous land drain with Terram filter membrane at the rear and the building in of 50mm 
Diameter PVC weep pipes at 2.0m centers. 
 
Include for the provision of Heavy Duty double triangle 4mm Diameter stainless steel wall ties. Install at 900mm c/s 
horizontally and 450mm c/s vertically. 
 
Any rubble fill extant in the wall should be reinserted into the cavity. 
 
Re-fix coping stones. 
 
Bond the new wall into the adjacent sections of wall. 
 
Dispose of surplus materials to an approved tip. 
Reinstate adjacent areas on completion. 
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Kirkheaton Churchyard Tender  11m Section (A to B) 
 
 
The estimated cost of the works described 
 
 
 

 
 
 

The time estimated to carry out the works  
 
 
 

 

Extra Over for the provision of a new reinforced concrete 
foundation as shown on the attached Sketch SK1. 
 
 
 

 

The estimated cost of the E.O. works is 
 
 
 

 

The time estimated to carry out the work  
 
 
 

         

Weekly cost of traffic light control  
 
 
 

The earliest date available to commence the contract  
 
 

 

 
Please use an additional sheet, if required. 
 
Please complete in block capitals (except for the email address) 
 
Name: ……………………………………………………………………………………………………. 
 
Firm: ……………………………………………………………………………………………………... 
 
Address: ………………………………………………………………………………………………….. 
 
……………………………………………………………………………………………………………. 
 
Post Code: …………………………………  Tel:……………………………………………… 
 
Fax: ………………………………………..  Mobile: ….……………………………………… 
 
Email: …………………………………………………………………………….  
 
Please complete both copies and return one copy to Mrs A Royle, Clerk to the Council at 
Kirkburton Parish Council in the attached envelope. 
 
IMPORTANT :  If you have downloaded the information from the website, please mark the 
envelope KIRKHEATON in the top left hand corner, so that the tendering process will not be 
prejudiced.   
 
Closing date for receipt of returned bids is 12 Noon on Thursday, 16th July 2009. 
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